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SECTION J - ATTACHMENT 2 

 
SUMMARY OF TASK ORDER DELIVERABLES 

 

The table below, Summary of Task Order Deliverables, summarizes the specific products 
the Contractor shall submit to the DOE, the type of action DOE will perform, and the 
date/timeframe that the Contractor shall submit the product.   

 

Deliverables are considered task order endpoints, work scope completions, products, 
reports or commitments that shall be delivered to DOE.  The types of DOE action are 
defined as: 

 Approve – The Contractor shall provide the deliverable to DOE for review and 
approval.  Contractor is responsible for obtaining DOE approval.  The initial deliverable 
shall be of sufficient quality, depth, thoroughness, and format to support DOE 
approval.  DOE will review the deliverable and provide comments in writing.  DOE 
comments will be discussed with the Contractor and the Contractor shall provide 
written responses.  The Contractor shall re-write the documents to incorporate all DOE 
mandatory comments.  Once DOE approves a deliverable or document, the Contractor 
shall place it under change control and shall make no changes to that document 
without further DOE approval. 

 Information – The Contractor shall provide the deliverable to DOE for information 
purposes.  DOE will have the option of reviewing the information and providing 
comments.  Contractor shall respond to all written comments. 

 

Summary of Task Order Deliverables does not include all required deliverables identified 
in other applicable sections of the Task Order, DOE directives, federal regulations, or 
regulatory documents.  The Contractor shall be responsible for the compliance with all 
applicable standards, orders and regulations under the Task Order. 

 

Upon Remediation Contract Transition, the regulatory required deliverables will be 
modified to include more specific deliverables and frequencies. 

 

 

Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

1.  C.1.1 Executive Summary Review and 
Concurrence 

Within 24 hours of NTP 
(NTP) 

2.  C.1.1 Implementation Status 
Report 

Information Weekly until Task 
Order Implementation 
Plan is complete 

3.  C.1.1 Implementation Plan  Approval 15 days after NTP 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

4.  C.1.1 & H.109 Initial Contract Performance 
Baseline (CPB) 

Approval Within the 
Implementation Period 
no later than 90 days 
after NTP 

5.  C.1.2.1 Statement of Material 
Differences 

Approval 
15 Days prior to 

Facility Delease 

6.  C.1.2.1.1 Facility Transfer Plan Approval 
60 Days after NTP 

7.  C.1.2.1.1 Complete Facility 
Walkdowns 

Approval 
30 Days prior to facility 

delease  

8.  C.1.2.1.1 Completed Facility 
Checklists 

Approval 
75 Days after facility 

delease  

9.  C.1.2.1.2 Nuclear Criticality Safety 
GAP Analysis and 
Recommendations 

Approval 
120 Days after NTP 

10.  C.1.2.1.3 NDA Program/Procedures, 
including QSNDA Plan 

Approval 
120 Days after NTP 

11.  C.1.2.1.3 Characterization Schedule, 
including Individual 
Sampling Plans 

Approval 
30 Days after  facility 

delease 

12.   C.1.2.1.4 Schedule to Eliminate blue-
sheet Procedures 

Information 
90 days after facility 

delease 

13.  C.1.2.1.4 Progress reports to 
eliminate blue-sheeted 
procedures 

Information Monthly 

14.  C.1.2.1.4 Eliminate all blue-sheeted 
procedures and 
performance documents 

Approval As stated in the 
schedule approved by 
DOE 

15.  C.1.2.2 Task Order Close-out Plan Approval 6 months prior to task 
order expiration date 

16.  C.1.2.2.1.1 Updates to Paducah GDP 
Deactivation Project site 
Services and Interface 
Requirements Matrix 

Information As required 

17.  C.1.2.2.1.2 Required Regulatory 
Submittals and Information 

Information to  DOE 
and input to the 

Remediation 

As required and/or 
requested 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

Contractor 

18.      

19.  C.1.2.2.2 & 
Section H.109 

Monthly Performance 
Report 

Information Not later than the 
eighth business day 
prior to the end of each 
calendar month 

20.  C.1.2.2.2, 
Section H.2 & 

H.109 

EVMS Certification Plan & 
Reporting 

Approval 90 days after NTP 

21.  C.1.2.2.2 Life-cycle Plan Information 180 days after NTP 

22.  OMB Circular 
123 

Federal Managers Financial 
Integrity Act  (FMFIA) 
Report 

Approval Annually 

23.  C.1.2.2.3 Submit a Chronic Beryllium 
Disease Prevention 
Program consistent with 10 
CFR 850 

Approval 60 days after NTP 

24.  C.1.2.2.3 Training Program Approval 90 days after NTP 

25.  C.1.2.2.3 Complete due diligence 
review, certify and submit 
the results  

Information Complete review  60 
days after NTP, certify 
results and provide 
results no later than 90 
after NTP, then 
annually thereafter 

Complete review  45 
days prior to expiration 
of the Remediation 
Contract, certify results 
and provide results no 
later than 30 days prior 
to Remediation 
Contract expiration 

26.  C.1.2.2.3,  H.110 
& 10 CFR 851 

Worker Safety and Health 
Program Plan 

Approval 30 days after NTP 

27.  10 CFR 851 Worker Safety and Health Program 
Update 

Approval Annually or whenever 
significant changes are 
made 

28.  C.1.2.2.3.1 ISMS Program Plan Approval 30 days prior to facility 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

delease 

29.  C.1.2.2.3.1 Submit ISMS Description Approval 90 days after NTP 

30.  C.1.2.2.3.1 and 
Section I Clause  

Management Systems 
Program and Plans (H&S, 
Environmental Safety, 
Emergency, etc.)  

Approval 90 days after NTP 

31.  C.1.2.2.3.1 ISMS Annual Declaration Approval Annually 

32.  C.1.2.2.3.2 Safety Basis Documents Approval 60 days prior to facility 
delease 

33.  C.1.2.2.3.3 Nuclear Criticality Safety 
Program 

Approval 60 days prior to facility 
delease 

34.  C.1.2.2.3.4 Radiation Protection 
Program and 
Environmental Radiation 
Protection Program 

Approval 60 days prior to facility 
delease 

35.  C.1.2.2.3.4 DOE 10 CFR 835 compliant 
radiological postings 

Information 180 days following 
facility delease 

36.  C.1.2.2.3.5 Submittal of Optimization 
Plan for Medical, Fire and 
Emergency Response 
Services 

Approval 90 days after NTP 

37.  C.1.2.2.3.5 Completion of Contractor 
Readiness Assessment for 
Emergency Management 
Program 

Information 15 days before facility 
delease 

38.  C.1.2.2.3.5 Submittal of the Emergency 
Readiness Assurance Plan 

Information Annually Before 
September 30

th
 

39.  C.1.2.2.3.5 Submittal of Paducah Site 
Emergency Management 
Program Plan and other 
required secondary 
documentation such as 
EALs, EPHAs, Hazard 
Surveys, etc. 

Approval 60 days before facility 
delease 

40.  C.1.2.2.3.5 Submittal of Fire Protection 
Plan and Fire Hazard 
Analysis 

Approval 30 days before facility 
delease 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

41.  C.1.2.2.3.5 Submittal of Emergency 
Management and Fire 
Protection Baseline Needs 
Assessment 

Approval 60 days before facility 
delease 

42.  C.1.2.2.3.5 Mutual Aid Agreements and 
contracts 

Approval Annually and as 
changes are made 

43.  C.1.2.2.3.6 Quality Assurance Plan 
(QAP) 

Approval 30 before facility 
delease 

44.  C.1.2.2.3.6 QAP Review and Update Approval Annually 

45.  C.1.2.2.4 Submit all permit 
modifications to DOE 

Approval 60 days after NTP 

46.  C.1.2.2.4 Submit all permit 
modification to regulatory 
agencies 

Approval 60 days prior to facility 
delease 

47.  C.1.2.2.4 Submittal of the TSDF 
Operations Needs Analysis 
and Closure Proposal  

Approval  January 31, 2015 

48.  C.1.2.2.4 Initiate Implementation of 
the Closure Proposal 

Approval August 1, 2015 

49.  C.1.2.2.6 COOP Program Plan Approval 90 days after NTP and 
as updated 

50.  C.1.2.2.7 Provide input to Annual Site 
Environmental Report and 
the annual National 
Emissions Standards for 
Hazardous Air Pollutants 
Report 

Information Annually 

51.  C.1.2.2.8 Submittal of NMC&A 
Program Plan 

Approval 90 days after NTP 

52.  C.1.2.2.8 Submittal of Security 
Optimization Plan 

Approval 90 days after NTP 

53.  C.1.2.2.8 Submit automated security 
access control plans 

Approval 90 days after NTP 

54.  C.1.2.2.8 Initiate automated security 
access control 
modifications 

Approval Date of facility delease 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

55.  C.1.2.2.8.2 Reports and information to 
support DOE-HQ Nuclear 
Materials Management and 
Safeguard System 

Information As Requested 

56.  C.1.2.2.8.3 Self-assessments Report of 
Protective Force program 
and resulting corrective 
action plans  

Approval Annually 

57.  C.1.2.2.8.3 Protective Force SSP 
section to the CCSA 

Information 90 days after NTP 

58.  C.1.2.2.9 Records Management Plan  Approval 60 days after NTP 

59.  C.1.2.2.9 Vital Records Inventory Approval 180 days after NTP 

60.  C.1.2.2.9 Records Management 
Close-out Plan 

Approval Six month prior to 
expiration of Task 
Order 

61.  C.1.2.2.10 External Affairs Program 
Description 

Information 90 days after NTP 

62.  C.1.2.2.11 Submit the FIMS data for 
returned facilities to the 
Infrastructure Contractor 

Information 30 days after facility 
delease 

63.      

64.  C.1.2.2.11 Property Management 
Plans 

Approval 90 days after NTP 

65.  C.1.2.2.11 Reports of loss, damage, 
periodic physical inventory 
data and inventory, & final 
inventory for task order 
completion 

Information Annually 

66.  C.1.2.2.11 Motor Vehicle Fleet Reports 
(FAST) 

Information Annually 

67.  C.1.2.2.13 Toxicity Reduction Plan Information 90 days after NTP 

68.  C.1.2.2.13 ENERGYSTAR Plan Information 90 Days after NTP 

69.  C.1.2.2.13 Ten Year Site Plan Approval Semi-Annually 

70.  C.1.2.2.15 Recycling Program Plan Approval Within 6 months of 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

NTP and updated as 
necessary 

71.  C.1.2.3 Transition Report Information Weekly during 
Transition Period 

72.  C.1.2.3 Complete transition of 
Environmental Remediation 
Facilities and Equipment 

Approval  Upon expiration of the 
Remediation Contract 

73.  C.1.2.3 Complete re-assignment of 
environmental permits 

Approval Upon expiration of the 
Remediation Contract 

74.  C.1.3.1 Stabilization and 
Deactivation Plan 

Approval 30 days prior to facility 
delease 

75.  C.1.3.2 Submittal of Utility 
Optimization Program Plan 

Approval 
30 days after NTP 

76.  C.1.3.2.1 Water Treatment Facility 
and Distribution Network 
Transfer Cost/Benefit and 
Viability Analysis and 
Implementation Plan 

Approval 
60 days after NTP 

77.  C.1.3.2.2 Sewage System/Facility 
Cost/Benefit Alternatives 
Analysis and 
Implementation Plan 

Approval 
60 days after NTP 

78.  C.1.3.2.3 Submit Power Distribution 
System Optimization 
Analysis and 
Implementation Plan 

Approval 
30 days after NTP 

79.  C.1.3.2.3 Complete all engineering 
and design activities for 
consolidation of the power 
distribution system to the C-
531 Switchyard 

Approval 
90 days prior to facility 

delease 

80.  C.1.3.2.4 Steam, Air, Nitrogen, and 
Chilled Water Optimization 
Plan 

Approval 
90 days after NTP 

81.  C.1.3.2.5 Privatization Cost/Benefit 
and Viability Analysis 

Approval 
60 days after NTP 

82.  C.1.4.1 Surveillance and 
Maintenance Program Plan 

Approval 
30 days prior to facility 

delease 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

83.  C.1.4.1 Submit Roof Structural 
Integrity Assessment 

Information 
Within 30 days of 

completing 

assessment 

84.  C.1.4.1 Annual Site Facility 
Occupational Status Report 

Information 
90 days after facility 

delease and annually 

thereafter 

85.  C.1.4.1 As defined by Uranium 
Enrichment Toxic 
Substances Control Act 
Federal Facilities 
Compliance Agreement 
(UE TSCA FFCA) 

Information 
As defined by the UE 

TSCA FFCA 

86.  C.1.4.1 UE TSCA FFCA Annual 
Compliance Agreement 
Report   

Information 
Due 7/1 (for previous 

calendar year) 

87.  C.1.4.2 Submit Power Projection 
and Updates 

Information 
90 days after NTP and 

quarterly thereafter 

88.  C.1.4.3 Submit Natural UF6 feed 
Transfer Plan 

Approval 
60 days prior to facility 

delease 

89.  C.1.4.4 Annual Commercial versus 
Contractor Cost 
Comparison Report 

Approval 
Annually 

90.  C.1.4.5 Submit Waste Management 
Plan, including  Waste 
Transportation Plan and 
Waste Disposal Plan 

Approval 
60 days after NTP 

91.  C.1.5.2.1 Complete CERCLA 
Documentation 

Approval As scheduled and 
approved by the CO 

92.  C.1.6.1 
Complete OSWDF 
CERCLA Documentation 

Approval As established by the 

Contractor’s CPB and 

approved by DOE 

93.  C.1.6.1 
Submit 60%, 90%, and 
Final Design Package 

Approval As established by the 

Contractor’s CPB and 

approved by DOE 

94.  C.1.7.2.1 Updated TCE and 
99

Tc 
Plume Map 

Information Every Two Years 

95.  C.1.7.3 Surface Water OU 
Approval 

As established in the 
Contractor’s CPB and 



Paducah Deactivation  Section J, Attachment 2 
RTP No. DE-SOL-0004563   

 

Attachment J-2 Page 9 
 

 

Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

CERCLA Documentation approved by DOE.  
Dates must be 
consistent with the 
latest approved version 
of FFA SMP. 

96.  C.1.7.4.1 D1SWMUs 5 and 6 
Remedial Action 
Completion Report 

Approval 
As established in the 
Contractor’s 
performance baseline 
and approved by DOE.  
Dates must be 
consistent with the 
latest approved version 
of FFA SMP. 

97.  
C.1.7.4.1 

D1 Land Use Control 
Implementation Plan 

98.  
C.1.7.4.2 

D1 Remedial Investigation 
Addendum for SWMU 4 

99.  
C.1.7.4.2 D1 Feasibility Study for 

SWMU 4 

100.  
C.1.7.4.2 D1 Proposed Plan for 

SWMU 4 

101.  C.1.7.4.2 D1 SWMU 4 Record of 
Decision 

102.  C.1.7.4.2 D1 Land Use Control 
Implementation Plan 

103.  C.1.7.5 Environmental Monitoring 
Reports (e.g., ASER, 
NESHAPs, NEPA, etc.) 

Approval 
Annually 

104.  C.1.7.6 Environmental Waste Ops  
Approval 

As established in the 
Contractor’s CPB and 
approved by DOE.  
Dates must be 
consistent with the 
latest approved version 
of FFA SMP 

105.  C.1.7.6 Design (via permit 
modification) for C-746-U 
Cells 7-11 

Approval 

106.  C.1.8 12-month Advance 
Projection of GFP or GFS 

Approval Annually 

107.  H.6 Worker’s Compensation 
Insurance Evaluations and 
Statements 

Information Annually 

108.  H.8 Public Release of 
Information 

Approval 10 days prior to 
planned issuance date 

109.  H.11 Confidential Information Information Upon request from 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

Reports DOE 

110.  H.22 Security Clearance 
Certifications 

Information Prior to employment 

111.  H.23 Insurance and Bonds Information Prior to 
commencement of 
work 

112.  H.29 Antiquities, Wildlife and 
Land Areas 

Information Reported as 
discovered 

113.  H.31 Press Releases Information 10 days prior to 
planned issuance 

114.  H.102 A(1) - Description of 
Transition Agreements 

- Communication Plan 
with USEC and LATA-KY 

- Estimated Costs 

- List of At-Risk 
Employees 

Approval 
 

10 days after NTP 

 

 

115.  H.102 A(2) - Draft Workforce 
Transition Plan 

- Communication Plan 
with USEC and LATA-KY 
Employees 

Approval 
15 days after NTP 

 

 

116.  H.102 A(3) - Final Workforce 
Transition Plan 

- Draft Transition 
Agreements 

 

Approval 
30 days after NTP 

 

117.  H.102 A(4) - Final Transition 
Agreements 

Approval 60 days after NTP 

118.  H.102 A(5) Hiring Preference 
Reports 

Information - Weekly during 
Implementation 
Period 

- Bi-weekly during 
period of 
performance  

119.  H.102 A(6) Written description for 
obtaining information from 

Information Within 60 days after 
NTP 



Paducah Deactivation  Section J, Attachment 2 
RTP No. DE-SOL-0004563   

 

Attachment J-2 Page 11 
 

 

Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

USEC and LATA-KY   

120.  H.102 (B) 

 

H.102(B) 

Draft Benefits Transition 
Plan 

Final Benefits Transition 
Plan 

Approval - Within 20 days of 
NTP 

- Within 30 days of 
NTP 

121.  H.102 B(1)a - List of Contractor 
Personnel Responsible for 
Transition of Existing 
Benefits Plans and/or 
Development of New 
Benefit Plans 

- Request Iinformation 
From USEC, LATA-KY and 
UCOR Pertaining to 
Existing Benefit Plans or 
the Establishment of New 
Benefit Plans 

- Estimated Costs 

 

Information Within 10 days of NTP 

122.  H.102 B(1)b - List of information 
requested from USEC, 
LATA-KY and UCOR 

Information 
Within 15 days of NTP 

123.  H.102 B(1)c -Description of Plan and 
Processes for Benefits 
Plans  

- Meeting to Discuss Plans 
and Processes for 
Transition of Benefits Plans 

- Meeting minutes with 
substantive issues 
identified  

 

Information 
Within 20 days of NTP 

 

 

 

 

Within 2 days after 
meeting 

124.  H.102 B(1)d - Amendments or 
Restatements of Pension 
and Benefit Plans Presently 
Sponsored by UCOR 

Information 
Within 30 days of NTP 

125.  H.102 B(1)e - Draft Contractor 
Employee Compensation 
Plan 

- Amendments or 

Approval 
Within 45 days of NTP 

 

Respond to any 
comments from the CO 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

restatements of pension 
and benefit plans 

- New benefit plans 

- Draft transition 
agreements 

within 2 days of receipt 
of the comments. 

126.  H.102 B(1)f - Final Contractor 
Employee Compensation 
Plan 

- Final Amendments or 
restatements of pension 
and benefit plans 

- Final new benefit plans 

- Final transition 
agreements 

Approval 
Promptly upon request 
from the CO 

127.  H.102 B(2) - Benefits Plan documents 

- Compensation and benefit 
compliance documentation 

 

Approval 
After Task Order 
Implementation Period 
and through end of 
Task Order 

128.  H.104A Contractor Employee 
Compensation Plan 

Approval 90 days after NTP 

129.  H.104D Annual Contractor 
Salary-Wage Increase 
Expenditure Report 

Information Annually 

130.  H.104D List Of The Top Five 
Most Highly 
Compensated 
Executives 

Approval Immediately following 
issuance of the NTP 
and annually thereafter 

131.  H.104D Annual Report of 
Contractor Expenditures 
for Employee 
Supplemental 
Compensation 

Information Annually, no later than 
March 1. 

132.  H.104D Total Compensation 
System Self-Assessment 

Information Annually 

133.  H.104E Annual Compensation 
Increase Plan (CIP), 
including any proposed 
major compensation 

Approval Upon NTP and 
annually thereafter 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

program design changes 

134.  H.104E Individual compensation 
action for top contractor 
officials 

Approval Upon Award and as 
replace during Task 
Order 

135.  H.104E Incentive Compensation 
Plans 

Approval As proposed by 
Contractor 

136.  H.104F Employee Benefits Value 
Study (Ben-Val) 

Approval Prior to adoption, prior 
to implementing 
changes, and every 2 
years after 137.  H.104F Employee Benefits Cost 

Study Comparison 
Approval 

138.  H.104F Analysis of Plan Costs 
That Are Above the Per 
Capita Cost Range or 
Total Benefit Cost as a 
Percent of Payroll 

 

 

Approval If required by the CO 

139.  H.104F Corrective Action Plan Approval When the net benefit 
value exceed the 
comparator group by 
more than 5% 

140.  H.104F Report of Contractor 
Expenditures for 
Supplementary 
Compensation 

Information No later than March 1 
for the previous 
calendar years data 

141.  H.104 H  Contractor Pension Plan Approval Annually & 60 days 
prior to adoption of any 
changes to plan 

142.  H.104 H Pension Management 
Plan 

 

Approval Annually, no later than 
45 days after the last 
day of the plan year 

143.  H.104 J Actuarial Valuation 
Reports, including IRS 
Forms 5500 and 5300 

Information As soon as possible 
after the last day of the 
plan year 

144.  H.104 N Notifications of Early-Out 
Programs and Other 
Special Pension 

Approval Prior to Implementation 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

Programs 

145.  H.105 D Actuarial Evaluation for 
Benefit Plans 

Approval Annual 

146.  H.105 D(2) Corrective Action Plans Information Within 15 days of 
receipt of DOE’s 
comments 

147.  H.105(F) Changes or 
Amendments to the 
ETTP MEPP 

CO Approval As required. 

148.  H.109 Interim Contract CPB Approval 90 days after NTP 

149.   H.109 Full Contract CPB Approval 180 days after Task 
Order Implementation 
Period 

150.  H.109 EVMS Documentation Approval When 3 months of 
earned value data is 
available, but no later 
than 3 months after 
implementation 

151.  H.109 Revisions to Interim CPB Approval Within 15 days of 
receipt of revisions 
from the CO 

152.  H.109 Monthly Performance 
Report 

Information No later than the 8
th
 

business day prior to 
the end of each 
calendar month 

153.  H.109 CPB Changes Information Concurrently with 
contract change 
proposal 

154.  H.110 ISMS Description Approval 90 days after NTP 

155.  H.110 
Worker Safety & Health 
Program Plan 

Approval 30 days prior to start of 
activities 

156.  C.1.2.2.3 & 
H.110 

Activity specific Health and 
Safety Plan & Hob Hazards 
Analysis 

Information 90 days after NP 

157.  H.113 & DOE 
205.1B 

Cyber Security Program Plan 
Approval 60 days after NTP 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

158.  DOE O 205.1b 
Computer Security Incident 
Reports 

Information Per occurrence 

159.  H.114 
Contractor Assurance System 

Approval 90 days after NTP 

160.   C.1.2.2.9 
Records Management Plan 

Approval 90 days after NTP 

161.  C.1.2.2.9 
Vital Records Inventory 

Approval  

162.  C.1.2.2.9 
Records Management Close-
out or Transition Plan 

Approval  

163.  H.116 
Privacy Act List of Systems of 
Records 

CO Approval and 
EMCBC Records 

Management Field 
Officer Concurrence 

90 days after NTP  

164.  H.125 
Authorization For Capital 
Expenditures 

 

Approval 60 days prior to start of 
activities 

165.  H.126 
Community Commitment Plan 

Information Annually with report on 
program success semi-
annually 

166.  H.127 Uranium Transfer Plan Information As required 

167.  H.127 Detailed Reconciliation 
Status Report on 
Transferred Uranium 

Information 30 days after the close 
of each month 

168.  H.132 & 

FAR 52.219-9 

Small Business 
Subcontracting Plan 

Approval Prior to the beginning 
of each fiscal year 

169.  H.136 &  

10 CFR 719.12 

Legal Management Plan 

 

 

 

 

Revisions to the Plan 

Approval within 30 
days (or notification 
if correction is 
required) 

 

 

Approval 

Within 60 days of task 
order award 

30 days if notification is 
provided requiring a  
correction to the Plan 
submitted 

Upon request and 
within 60 days or 
receipt of request 

170.  H.136 Annual Legal Budget 

 

 

Report of 

Information 

 

 

Information 

Annually 

 

 

Within 30 days after 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

Budgeted/Actual Legal 
Costs 

annual budget period 
ends 

171.  H.139 Audit Reports Information As required 

172.  H.141 Overtime Control Plan Approval As required 

173.  H.151 Parent Organization 
Support Plan (POSP) 

 30 days prior to end of 
Task Order 
Implementation Period 

 

90 days prior to start of 
each year of task order 
performance. 

174.  H.152 Government-Owned 
Property Inventory 

Information  

175.  H.154 Energy Employees 
Occupational Illness 
Compensation Program 
Act (EEOICPA) 

Information Monthly 

176.  H.155 Notification of Proposed 
Changes to EVMS 
Procedures 

Approval 14 calendar days 
prior to the effective 
date of 
implementation 

177.  H.155 Request to Initiate Over-
target Baseline or Over-
target Schedule 

Approval When Indicated by 
Contract Performance 

178.  H.155 Response to Initial 
EVMS Determination 

Information 30 calendar days after 
issuance 

179.  H.155 Corrective Action Plan Approval 45 calendar days after 
issuance 

180.  H.156 Response to Significant 
Deficiency Notification  

Information 30 calendar days after 
issuance 

181.  H.156 Corrective Action Plan Approval 45 calendar days after 
issuance 

182.  H.156 Notice of Corrected 
Business System 
Deficiencies 

Approval Upon Correction of 
Business System 
Deficiencies 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

183.  H.157 Accounting System 
Criteria Compliance 

Approval 60 days after Award 

184.  H.157 Response to Initial 
Determination 

Information 30 calendar days after 
issuance 

185.  H.157 Corrective Action Plan Approval 45 calendar days after 
issuance 

186.  H.158 Property Management 
System Criteria 
Compliance 

Approval 60 days after Award 

187.  H.158 Response to Initial 
Determination 

Information 30 calendar days after 
issuance 

188.  H.158 Corrective Action Plan Approval 45 calendar days after 
issuance 

189.  H.160 Purchasing System 
Criteria Compliance 

  

190.  H.160 Response to Initial 
Determination 

Information 30 calendar days after 
issuance 

191.  H.160 Corrective Action Plan Approval 45 calendar days after 
issuance 

192.  I.54 Equal Employment 
Report (EEO-1) 

Approval  Annually by September 
30 

193.  I.55 Affirmative Action Plan 
for Veterans & 
Individuals with 
Disabilities 

Approval Within 30 days of NTP 
and updated annually 
by September 30 

194.  I.56 Affirmative Action Plan 
for Females & Minorities 

Approval  Within 30 days of NTP 
and updated annually 
by September 30 

195.  I.57 Employment Reports for 
Disabled Veterans and 
Veterans of the Vietnam 
Era 

Concurrence & 
Information 

Annually by September 
30 

196.  I.132, DOE O 
350.1, Chg 4 & 

10 CFR 707 

Workplace Substance 
Abuse Program 

Approval Within 60 days of NTP 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

197.  I.238 Procurement System Approval Within 14 days of NTP 

198.  DOE O 231.1B, 
Chg. 1 

Individual 
Accident/Incident 
Reports (electronic data 
submission) 

Information Quarterly 

199.  DOE O 232.2 Occurrence Reporting 
Processing System 
(ORPS) Reports 
(electronic reporting to 
DOE system) 

 As required 

200.  DOE O. 350.1, 
Chg. 4 

Employee Assistance 
Program Implementation 
Plan 

Approval Within 60 days of NTP 

201.  DOE O. 350.1, 
Chg. 4 

Copies of All Insurance 
Policies or Insurance 
Arrangements 

Approval Within 60 days of NTP 

202.  DOE O. 350.1, 
Chg. 4 

Collective Bargaining 
Agreements 

Information Upon negotiation of 
any new collective 
bargaining agreement 
or changes thereto 

203.  DOE O 442.1A Employee Concerns 
Program Status Report 

Information Quarterly 

204.  29 CFR 1910 Material Data Sheets Information Prior to use of 
hazardous material  

Notes 

 *
Preliminary design activities for a potential on-site disposal facility are to be prepared to support the project 
waste disposition evaluations. 

 **
On-site disposal cell development activities will not be conducted if an on-site cell is not approved through the 

regulatory review and approval process. 

 

 


